
SEE ADDENDUMIS CHECKED

CODE 18a. PAYMENT WILL BE MADE BY

CODE 

FACILITYCODE 

17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER 

OFFEROR

F01

PORTLAND OR 97232-4181
911 NE 11TH AVENUE
EASTSIDE FEDERAL COMPLEX
FWS, DIVISION OF CONTRACTING AND GE

0008350415 CODE 16. ADMINISTERED BYCODE 

X

X

X

541690

SIZE STANDARD:

 100.00 % FOR:SET ASIDE:UNRESTRICTED ORF01

RFPIFB

10. THIS ACQUISITION ISCODE 

RFQ

14. METHOD OF SOLICITATION

13b. RATING

NAICS:

SMALL BUSINESS

09/09/2016 1600 PD

08/26/2016

5032316227Nathan Ellyson
(No collect calls)

INFORMATION CALL:

FOR SOLICITATION 8. OFFER DUE DATE/LOCAL TIMEb. TELEPHONE  NUMBER    a. NAME

4. ORDER NUMBER3. AWARD/ 6. SOLICITATION 

F16PS01288
5.  SOLICITATION NUMBER

SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS 1.  REQUISITION NUMBER PAGE     OF

1  2 0040293313OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30

TELEPHONE NO.

17a. CONTRACTOR/

FREMONT CA 94555
1 MARSHLANDS ROAD
FWS SAN FRANCISCO BAY NWRC

15. DELIVER TO

PORTLAND OR 97232-4181
911 NE 11TH AVENUE
EASTSIDE FEDERAL COMPLEX

9. ISSUED BY 

7.  

2. CONTRACT NO. 

EFFECTIVE DATE

$15.00

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK  BELOW

       

ISSUE DATE

DELIVERY FOR FOB DESTINA-

TION UNLESS BLOCK IS 

MARKED

11. 

SEE SCHEDULE

12. DISCOUNT TERMS

THIS CONTRACT IS A 

RATED ORDER UNDER

DPAS (15 CFR 700)

13a. 

SERVICE-DISABLED

VETERAN-OWNED

SMALL BUSINESS

HUBZONE SMALL 

BUSINESS

8(A)

FWS, DIVISION OF CONTRACTING AND GE
WOMEN-OWNED SMALL BUSINESS 

(WOSB) ELIGIBLE UNDER THE WOMEN-OWNED 

SMALL BUSINESS PROGRAM

EDWOSB 

24.

AMOUNT

23.

UNIT PRICE

22.

UNIT

21. 

QUANTITY

20.

SCHEDULE OF SUPPLIES/SERVICES

19.

ITEM NO.

        Period of Performance: 09/16/2016 to 01/31/2018

00010   The Contractor shall assist the U.S. Fish and
        Wildlife Service (Service) in the preparation of
        a Final Environmental Impact Statement (EIS) and
        related environmental compliance documents for
        the proposed South Farallon Islands House Mouse
        Eradication. See Attachment #1 - Statement of
        Work.

(Use Reverse and/or Attach Additional Sheets as Necessary)

HEREIN, IS ACCEPTED AS TO ITEMS: 

XX

DATED

Nathan Ellyson

.  YOUR OFFER ON SOLICITATION (BLOCK 5), 

INCLUDING ANY ADDITIONS OR  CHANGES WHICH ARE SET FORTH 

COPIES TO ISSUING OFFICE.  CONTRACTOR AGREES TO FURNISH AND DELIVER

ARE

ARE

31c. DATE SIGNED

27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.           ADDENDA

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER) 

30c. DATE SIGNED 31b. NAME OF CONTRACTING OFFICER (Type or print)

ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL 

SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED.

27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4.  FAR 52.212-3  AND 52.212-5 ARE ATTACHED.     ADDENDA

26. TOTAL AWARD AMOUNT (For Govt. Use Only)

OFFER 

STANDARD FORM 1449 (REV. 2/2012)

Prescribed by GSA - FAR (48 CFR) 53.212

ARE NOT ATTACHED.

ARE NOT ATTACHED.

AUTHORIZED FOR LOCAL REPRODUCTION

PREVIOUS EDITION IS NOT USABLE 

30b. NAME AND TITLE OF SIGNER (Type or print)

30a. SIGNATURE OF OFFEROR/CONTRACTOR

28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN 

25. ACCOUNTING AND APPROPRIATION DATA

29. AWARD OF CONTRACT:  

REF.
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32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32c. DATE 32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED:

32a. QUANTITY IN COLUMN 21 HAS BEEN

RECEIVED INSPECTED

40. PAID BY39. S/R VOUCHER NUMBER38. S/R ACCOUNT NUMBER

37. CHECK NUMBER

FINALPARTIAL

36. PAYMENT

FINALPARTIAL

35. AMOUNT VERIFIED

CORRECT FOR

34. VOUCHER NUMBER33. SHIP NUMBER

COMPLETE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

42d. TOTAL CONTAINERS42c. DATE REC'D (YY/MM/DD)

42b. RECEIVED AT (Location)

42a. RECEIVED BY (Print)

41c. DATE41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT

STANDARD FORM 1449 (REV. 2/2012) BACK

24.

AMOUNT

23.

UNIT PRICE

22.

UNIT

21. 

QUANTITY

20.

SCHEDULE OF SUPPLIES/SERVICES

19.

ITEM NO.

32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE
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One Embarcadero Center, Suite 740   San Francisco, CA 94111   650-373-1200 
www.panoramaenv.com 

September 9, 2016 

 

 

Mr. Nathan Ellyson 

US Fish and Wildlife Service 

Division of Contracting 

911 NE 11th Avenue 

Portland, Oregon 97232‐4181 

 

Dear Mr. Ellyson: 

Panorama Environmental, Inc. (Panorama) is pleased to provide you with this quote and past 

performance summary to provide National Environmental Policy Act (NEPA) services for the 

South Farallon Islands House Mouse Eradication Environmental Impact Statement (EIS). 

Panorama is registered in the System for Award Management (SAM) website. Requested 

contact and firm information is as follows:  

Point of Contact 
 

Tania Treis, Principal 
1 Embarcadero Center, #740 
San Francisco, CA 94111 
650.340.4829 
tania@panoramaenv.com 

DUNS 078444953 

CAGE 6VNG1 

Business Size 
and Type: 

Women-Owned Small Business (Annual Receipts under $15M) 
 

Panorama is a highly experienced firm focused on the preparation of environmental review 

documents pursuant to NEPA and the California Environmental Quality Act (CEQA). We also 

provide permitting assistance under various regulatory authorities. We have compiled a 5‐page 

past performance summary that is attached to this letter. Our unique combination of experience 

with NEPA EISs, particularly on natural resource and controversial projects, makes us highly 

qualified to perform this work. Our staff has provided environmental analysis on National 

Wildlife Refuge projects that impart the experience needed to understand the Department of the 

Interior’s regulations and requirements. We have also provided environmental review for a 

rodent control program for the Santa Clara Valley Water District. We have extensive permitting 

experience, including in marine environments. Finally, we understand all aspects of the 

administrative process for federal projects, having implemented those requirements numerous 

times. Example projects that highlight our diverse experience are provided.  

We have included Island Conservation (IC) on our team as a subconsultant. We understand that 

IC played a critical role in the preparation of the Draft EIS and they are leading experts in the 

field of rodent eradication from islands. We have included them as technical advisors to 



Mr. Nathan Ellyson 
September 9, 2016 

Page 2 
 

provide continuity from the 2013 efforts, to provide feedback on technical topics and questions, 

and to assist with additional research on particular technical topics related to rodenticide use, 

should the need arise. Panorama would perform the bulk of the work associated with the 

finalization of the EIS and the NEPA process.  

Our quote is included in Attachment 1 and our past performance summary is provided in 

Attachment 2. Please feel free to contact me if you have any questions regarding this proposal.  

Sincerely,  

 

Tania Treis, Principal 

Panorama Environmental, Inc.  
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COSTS  
UNIT AND TOTAL COSTS 
The following table (Table A) provides the unit (per task) and total costs for the project as well 

as the hours per task. Rates depend on staff level. Rates for proposed staff are included in Table 

B.  

Table A: Estimated Unit and Total Costs  

 Unit (Hrs)  Costs  

Tasks Hours  Panorama  Subcontractor 

1: Scoping Report 56 $6,750  

2: Analyses of Public 
Comment and Other 
Information 

380 $36,310 $20,000 (IC) 

3: Revise Draft EIS/Prepare 
Final EIS 

698 $85,295  

4: Prepare Mailing List 14 $1,560  

5: Compile Administrative 
Record 

127 $14,600  

6: Attend Meetings 199 $31,200  

7: Notification of 
Developments and Project 
Management 

52 $7,820  

Subtotal 1,526 $183,535 $20,000 

Grand Total 1,526 $203,535 

Optional 8: Permitting 719 $96,610 

 
Table B: Schedule of Rates 

Staff Category/Level Name Hourly Rate 

Principal Laurie Hietter $200.00/hr 

Project Director Tania Treis $185.00/hr 

Senior Planner Jeff Thomas $180.00/hr 

Environmental Planner Caitlin Gilleran/Kara Dewhurst $115.00/hr 

Environmental Scientist Rita Wilke/Aaron Lui $125.00/hr 

Environmental Analyst Kelly Beggs/Naomi Takahashi $100.00/hr 

GIS Specialist Corey Fong $120.00/hr 



US FISH AND WILDLIFE SERVICE  
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Staff Category/Level Name Hourly Rate 

Graphic Deign Dave Jorns $110.00/hr 

Sr. Consultant Michael Smith, PhD $200.00/hr 

Senior Scientist (Island 
Conservation) 

Gregg Howald/Brad Keitt $200.00/hr 

 

ASSUMPTIONS 
Costs are based on estimated level of effort; however, actual level of effort on many tasks may 

vary depending on the comments received, and the additional research required to address the 

concerns, and on the permitting requirements (currently optional). Costs are assumed up to the 

hours allocated in detailed budgets (attached). Cost refinements, either up or down, can be 

made once we’ve had an opportunity to review the Draft EIS comments with USFWS staff. If 

additional effort is required to complete the scope of work, additional budget may also be 

required. 



1/0/1900
$0

Element 1: Element 2: Element 3: Element 4: Element 5: Element 6:

Project #: Project #: Project #: Project #: Project #: Project #:

        STAFF CATEGORY $/HR HOURS DOLLARS HOURS DOLLARS HOURS DOLLARS HOURS DOLLARS HOURS DOLLARS HOURS DOLLARS HOURS DOLLARS
LH Principal $200.00 0.0 0.0 3.0 $600.00 0.0 0.0 0.0 3.0 $600.00
TT Project Director $185.00 2.0 $370.00 22.0 $4,070.00 41.0 $7,585.00 0.0 4.0 $740.00 10.0 $1,850.00 79.0 $14,615.00
JT Sr. Planner $180.00 12.0 $2,160.00 62.0 $11,160.00 97.0 $17,460.00 2.0 $360.00 19.0 $3,420.00 120.0 $21,600.00 312.0 $56,160.00

CG/KD Env Planner $115.00 0.0 24.0 $2,760.00 108.0 $12,420.00 0.0 0.0 0.0 132.0 $15,180.00
RW/AL Env Scientist $125.00 0.0 24.0 $3,000.00 40.0 $5,000.00 0.0 0.0 0.0 64.0 $8,000.00
KB/NT Env. Analyst $100.00 40.0 $4,000.00 120.0 $12,000.00 328.0 $32,800.00 12.0 $1,200.00 100.0 $10,000.00 24.0 $2,400.00 624.0 $62,400.00

CF GIS Specialist $120.00 0.0 24.0 $2,880.00 52.0 $6,240.00 0.0 0.0 40.0 $4,800.00 116.0 $13,920.00
DJ Graphics $110.00 2.0 $220.00 4.0 $440.00 29.0 $3,190.00 0.0 4.0 $440.00 5.0 $550.00 44.0 $4,840.00
M 0 $0.00 0.0 0.0 0.0 0.0 0.0 0.0 0.0 $0.00
P 0 $0.00 0.0 0.0 0.0 0.0 0.0 0.0 0.0 $0.00
Q 0 $0.00 0.0 0.0 0.0 0.0 0.0 0.0 0.0 $0.00
R 0 $0.00 0.0 0.0 0.0 0.0 0.0 0.0 0.0 $0.00
T 0 $0.00 0.0 0.0 0.0 0.0 0.0 0.0 0.0 $0.00
V 0 $0.00 0.0 0.0 0.0 0.0 0.0 0.0 0.0 $0.00

W 0 $0.00 0.0 0.0 0.0 0.0 0.0 0.0 0.0 $0.00
------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- -------

56 $6,750.00 280 $36,310.00 698 $85,295.00 14 $1,560.00 127 $14,600.00 199 $31,200.00 1374.0 $175,715.00
COST MARK-UP = 0.00% DOLLARS W/MARKUP DOLLARS W/MARKUP DOLLARS W/MARKUP DOLLARS W/MARKUP DOLLARS W/MARKUP DOLLARS W/MARKUP

425.07 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
410.04 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
410.02 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
410.01 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
410.03 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- -------
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

420.16 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.16 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.16 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.16 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

External Lab Subtotal
415.01 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
415.02 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Internal Lab Subtotal
425.06 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- -------
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

420.02 * SURVEYING / INSPECTION $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.03 * BORINGS / MONITORING WELLS $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.07 * REMEDIATION CONTRACTING $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.08 * GENERAL CONSTRUCTION $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.09 * WASTE HAUL / TREAT / DISPOSE $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.14 * OTHER TECHNICAL CONSULTANT $0.00 $20,000.00 $20,000.00 $0.00 $0.00 $0.00 $0.00 $20,000.00
420.15 * MISC SUBCONTRACT SERVICES $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.22 * CONTRACT LABOR $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- -------
$0.00 $20,000.00 $0.00 $0.00 $0.00 $0.00 $20,000.00

425.12 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- -------

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
425.08
425.15 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
425.03 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
425.10 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- -------
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

$20,000 $20,000
$6,750 $56,310 $85,295 $1,560 $14,600 $31,200 195,715$                 

#VALUE!

(ACROSS)

Revise EIS/Prepare Final 
EIS

Reimbursible Expense Total

NON-RMT EQUIPMENT RENTAL
OTHER SUPPLIES/PARTS
OTHER EXPENSES

TT
Scoping Report Analyses of Public Comment 

and Other Info

Labor Total

RMT VEHICLE EXPENSE

GRAND TOTAL LABOR & EXPENSES

Equipment Procurement Total
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Farallon Island House Mouse Eradication Project
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BO
R

DATE:

TRAVEL / VEHICLE RENTALS
TRAVEL EXPENSES / AIR
LODGING / OTHER

Travel Total

TOTAL ALL EXPENSES

Laboratory Total

EQUIPMENT PROCUREMENT
Subcontract Total

TRAVEL EXPENSES /MEALS

LA
B 

 

LAB ANALYSIS / GROUNDWATER
LAB ANALYSIS / SOIL

RMT APPLIED CHEM 

SAMPLE SHIPMENTS

LAB ANALYSIS / AIR
LAB ANALYSIS / SEDIMENT

RMT SOILS LAB 

SUBTOTALS

Prepare Mailing List Compile Adminsitrative 
Record

Attend Meetings
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1/0/1900
$0

Element 7: Element 8: Element 9: Element 10: Element 11: Element 12:

Project #: Project #: Project #: Project #: Project #: Project #:

        STAFF CATEGORY $/HR HOURS DOLLARS HOURS DOLLARS HOURS DOLLARS HOURS DOLLARS HOURS DOLLARS HOURS DOLLARS HOURS DOLLARS
LH Principal $200.00 0.0 0.0 0.0 0.0 0.0 0.0 0.0 $0.00
TT Project Director $185.00 12.0 $2,220.00 50.0 $9,250.00 0.0 0.0 0.0 0.0 62.0 $11,470.00
JT Sr. Planner $180.00 20.0 $3,600.00 77.0 $13,860.00 0.0 0.0 0.0 0.0 97.0 $17,460.00

CG/KD Env Planner $115.00 0.0 0.0 0.0 0.0 0.0 0.0 0.0 $0.00
RW/AL Env Scientist $125.00 0.0 532.0 $66,500.00 0.0 0.0 0.0 0.0 532.0 $66,500.00
KB/NT Env. Analyst $100.00 20.0 $2,000.00 0.0 0.0 0.0 0.0 0.0 20.0 $2,000.00

CF GIS Specialist $120.00 0.0 40.0 $4,800.00 0.0 0.0 0.0 0.0 40.0 $4,800.00
DJ Graphics $110.00 0.0 20.0 $2,200.00 0.0 0.0 0.0 0.0 20.0 $2,200.00
M 0 $0.00 0.0 0.0 0.0 0.0 0.0 0.0 0.0 $0.00
P 0 $0.00 0.0 0.0 0.0 0.0 0.0 0.0 0.0 $0.00
Q 0 $0.00 0.0 0.0 0.0 0.0 0.0 0.0 0.0 $0.00
R 0 $0.00 0.0 0.0 0.0 0.0 0.0 0.0 0.0 $0.00
T 0 $0.00 0.0 0.0 0.0 0.0 0.0 0.0 0.0 $0.00
V 0 $0.00 0.0 0.0 0.0 0.0 0.0 0.0 0.0 $0.00

W 0 $0.00 0.0 0.0 0.0 0.0 0.0 0.0 0.0 $0.00
------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- -------

52 $7,820.00 719 $96,610.00 $0.00 $0.00 $0.00 $0.00 771.0 $104,430
COST MARK-UP = 0.00% DOLLARS W/MARKUP DOLLARS W/MARKUP DOLLARS W/MARKUP DOLLARS W/MARKUP DOLLARS W/MARKUP DOLLARS W/MARKUP

425.07 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
410.04 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
410.02 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
410.01 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
410.03 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- -------
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0

420.16 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.16 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.16 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.16 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

External Lab Subtotal
415.01 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
415.02 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Internal Lab Subtotal
425.06 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- -------
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0

420.02 * SURVEYING / INSPECTION $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.03 * BORINGS / MONITORING WELLS $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.07 * REMEDIATION CONTRACTING $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.08 * GENERAL CONSTRUCTION $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.09 * WASTE HAUL / TREAT / DISPOSE $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.14 * OTHER TECHNICAL CONSULTANT $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.15 * MISC SUBCONTRACT SERVICES $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
420.22 * CONTRACT LABOR $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- -------
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0

425.12 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- -------

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0

425.15 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
425.03 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
425.10 * $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- ------- -------
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

$7,820 $96,610 $104,430

==========
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ABOUT PANORAMA AND OUR TEAM 
INTRODUCTION TO PANORAMA AND OUR TEAM 
Panorama Environmental, Inc. (Panorama) is a small, women‐owned environmental consulting 

firm with a 30‐year history. We have 23 scientists, planners, and designers on staff, and are 

located in the heart of the financial district of San Francisco at 1 Embarcadero Center. We also 

maintain an office in San Mateo, California, strategically positioning us in close proximity to the 

Farallon Islands and the U.S. Fish and Wildlife Service (USFWS) National Wildlife Refuge 

Management Complex offices in Fremont.   

We are bringing to the team renown and focused experts from Island Conservation (IC). IC is a 

501(c)(3) non‐profit organization based in Santa Cruz, California. Grounded in high‐quality 

science, IC focuses on removing invasive, non‐native vertebrates from islands. IC assisted the 

USFWS with preparation of the Draft Environmental Impact Statement (EIS) for the project, and 

therefore, are being offered as technical support and advisors on Panorama’s team.  

SERVICES PROVIDED BY PANORAMA  
Panorama provides multidisciplinary environmental planning services to clients throughout 

California. Our primary service area is the preparation of EISs and Environmental Impact 

Reports (EIRs), along with other National Environmental Policy Act (NEPA) and California 

Environmental Quality Act (CEQA) compliance documents and studies. We also assist our 

clients with preparing resource studies, obtaining regulatory permits, leading public outreach 

and community engagement programs, managing Geographic Information System (GIS) and 

cartography services, and implementing mitigation monitoring and reporting programs. We are 

a full‐service firm, having led the preparation of over 500 environmental documents for land 

planning, transportation/transit, and infrastructure development projects over the last 30 years. 

We are proud of our reputation for providing high‐quality, well‐written, legally‐defensible 

environmental documents supported by sound technical analyses. Our successful work has 

been recognized by regulatory agencies as objective, unbiased, and scientifically‐sound.  

SUMMARY OF RELEVANT EXPERIENCE 
The Panorama team brings a breadth of quality experience to the USFWS, including wide‐

ranging experience from preparing NEPA documents, providing environmental review for 

projects in or that could impact island ecosystems, providing environmental review for projects 

that include rodenticides, natural resource management projects, and controversial projects that 

involved a substantial effort to address responses to comments on the draft environmental 

document. We also bring IC to the team to provide technical input and feedback specific to 

rodent eradication on islands and non‐target species effects of rodenticides. IC provided 

technical support on the 2013 Draft EIS. They would provide continuity and would continue to 

bring their world‐class science to the project and process. Table 2 summarizes our relevant 

experience based on the elements identified in the solicitation.  
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Table 1: Panorama’s Relevant and Expansive Experience with all Required Elements 

Elements Requested in 
the Solicitation Summary of Familiarity and Experience with Element 

a. The laws and policies 
governing the 
Department of the 
Interior and Service 
including the National 
Wildlife Refuge System 

Panorama has extensive experience preparing NEPA documents for the 
Department of the Interior. Jeff Thomas, proposed Project Manager, has 
performed permitting and environmental review for the Sears Point National 
Wildlife Refuge, giving him direct experience with the policies governing the 
National Wildlife System (described below).  

b. Offshore island 
ecosystems 

Panorama has prepared several environmental review documents for 
projects in island ecosystems including the Bair Island Bay Trail (San Mateo 
County), as well as on the Channel Islands, Hawaii, Puerto Rico, and Trinidad 
and Tobago. The effects of the project on island ecosystems were of key 
concern on all of these projects.  

c. Natural resource 
management 

Proposed Project Director, Tania Treis, and Project Manager, Jeff Thomas 
have both led CEQA and NEPA efforts for many natural resource 
management projects, including the vegetation and habitat management 
of 22,000 acres of Marin Municipal Water District lands.  

d. Rodent eradication 
from islands 

IC is the leading organization for rodent eradication from islands. They have 
completed project on 52 island over 21 years. They also provided expertise in 
the preparation of the 2013 Revised Draft EIS for this project. Brad Keitt has 
participated in the planning and implementation of more than 70 
eradications of invasive vertebrates from islands.  

e. Rodenticide use 
including federal and 
California regulations; 

Gregg Howald from IC has extensive experience with the regulations and the 
successful registration and authorized use of conservation rodenticide 
products for rodent removals. Panorama is also knowledgeable of federal 
and California compliance regulations regarding rodenticide use from our 
work with the Santa Clara Valley Water District (described below).  

f. Other environmental 
compliance 
requirements  

Panorama has prepared numerous permit applications for projects and 
programs, including both permits for terrestrial and aquatic endangered or 
protected species.  

g. Maintenance and 
compilation of a NEPA 
administrative record 

Panorama has prepared hundreds of EAs, EISs, and other environmental 
review documents. We have maintained thorough administrative records for 
all correspondence, literature cited, and decision-making tools, particularly 
for controversial projects.  

h. Organizing meetings 
and preparing meeting 
agendas, minutes, 
presentations, and 
other materials 

Panorama excels at serving as an extension of agency staff for NEPA and 
CEQA compliance. Since key staff worked as agency staff (USGS, BLM, city 
and county planning), we understand agency processes and quickly adapt 
to agency needs and styles. 

i. Working in a diverse 
group with individuals 
from multiple federal, 
state, and private 
organizations. 

All of our projects require working successfully with multiple federal, state, and 
local agencies. Most of our EISs were joint federal/state documents with 
multiple responsible or participating agencies that had permitting authority. 
Panorama often acted as the facilitator for these agencies, such as the 
Fourmile Hill EIS/EIR (described below).  

j. Environmental justice 
(EJ) 

Laurie Hietter and Tania Treis have addressed EJ issues on many NEPA 
projects, including impacts to Native Americans and minority populations. The 
Fourmile Hill EIS included a large EJ component. Michael Smith, PhD also has 
this experience.  
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EXAMPLE PROJECT DETAILS  
OVERVIEW 
Panorama and our key team members have contributed to the successful completion of several 

highly relevant projects that demonstrate our ability to provide the highest quality yet most 

cost‐effective services for the South Farallon Island Mouse Eradication Project Final EIS. Eight 

projects are described here that demonstrate our skills, knowledge, and familiarity with the key 

elements for candidate success identified in the solication. Each project includes a description of 

the project, focusing on the relevant elements of the project, and the skills imparted by that 

experience.   

Bay Trail Bair Island at Don Edwards San Francisco Bay National Wildlife Refuge

 

Panorama prepared a joint EA/IS and state and federal agency permit 
applications for a segment of the Bay Trail proposed for Bair Island at 
Don Edwards San Francisco Bay National Wildlife Refuge in San Mateo 
County. Key issues included assessment of potential effects from 
recreation on the California clapper rail and salt-marsh harvest mouse 
and the habitat of these species, as well as predation of the listed 
species by red fox. Panorama also prepared permit applications for the 
U.S. Army Corps of Engineers, the San Francisco Bay Conservation and 
Development Commission, the Regional Water Quality Control Board, 
the U.S. Fish and Wildlife Service, and the California Department of Fish 
and Game. 

Highlighted Experience: NEPA review of island ecosystems and National Wildlife Refuge experience 
Experience with Solicitation Elements: a. The laws and policies governing the Department of the Interior 
and Service including the National Wildlife Refuge System; b. Offshore island ecosystems; c. Natural 
resources management; f. Other environmental compliance requirements including preparation of 
environmental compliance permit applications;  

USFWS Sears Point National Wildlife Refuge Wetland Restoration Project 

 

Proposed Project Manager and key team member, Jeff Thomas, was 
the project manager for the CEQA/NEPA review and preparation of 
the public draft EIR/EIS for the Sears Point Wetland Restoration Project 
on behalf of the Sonoma Land Trust, the California Department of Fish 
and Wildlife (CEQA lead agency), and the U.S. Fish and Wildlife Service 
San Pablo Bay National Wildlife Refuge (NEPA lead agency). The EIR/EIS 
considered both a full-tidal and a partial-tidal option for marsh 
restoration. The project would restore between 970 and 1,335 acres of 
tidal marsh; improve tidal exchange in Tolay Creek; preserve and 
enhance 40 to 146 acres of non-tidal seasonal wetland; and create 
15.5 acres of additional breeding habitat for California red-legged frog. 

Highlighted Experience: Experience with National Wildlife Refuge Policies and NEPA analysis 
Experience with Solicitation Elements: a. The laws and policies governing the Department of the Interior 
and Service including the National Wildlife Refuge System; c. Natural resources management; i. Working 
in a diverse group with individuals from multiple federal, state, and private organizations. g. 
Maintenance and compilation of a NEPA administrative record; j. Environmental justice.   

 

   



US FISH AND WILDLIFE SERVICE  

Proposal for National Environmental Policy Act Services for South Farallon Islands House Mouse Eradication Environmental 
Impact Statement  

4 

Hawaii Geothermal Island-Wide Due Diligence for Environmental Permitting

 

Panorama prepared a comprehensive permitting review for 
geothermal development for a major land owner on the Big Island of 
Hawaii. A substantial part of the review included a detailed analysis of 
the cultural and biological impacts specific to five different geothermal 
development zones across the island. The sensitive island resources and 
the impacts that could occur to these resources from geothermal 
development were identified. Impacts could occur from landform 
changes and ecosystem disruption, habitat alteration, and potential for 
introduction of non-native species. Of particular concern were rare bird 
and plant species endemic to Hawaii. The report identified the 
permitting and environmental review requirements.  

Highlighted Experience: Island ecosystem sensitivities and impacts 
Experience with Solicitation Elements: b. Offshore island ecosystems f. Other environmental compliance 
requirements including preparation of environmental compliance permit applications; h. Organizing 
meetings and preparing meeting agendas, minutes, presentations, and other materials. 

Santa Clara Valley Water District Dam Maintenance Program and Program EIR 

 

Panorama prepared both a Dam Maintenance Program and the 
Programmatic EIR for the Santa Clara Valley Water District. The program 
and EIR addressed 67 different maintenance activities to be conducted 
on 14 different dam facilities across the county. Most dams are earthen 
and a major component of the plan included the use of rodenticides 
for burrowing rodent control. The dam faces; however, provided high 
quality habitat for many special status species. The impact assessment 
addressed the hazards associated with use of rodenticides and an in-
depth analysis of impacts to non-target species including birds, 
amphibians, and other rodents such as the dusky-footed woodrat. We 
devised mitigation to minimize impacts to non-target species. Concerns 
were expressed over the use of rodenticide by animal welfare groups. 

Highlighted Experience:  Rodenticide Impact Evaluation, including to Non-Target Species 
Experience with Solicitation Elements: c. Natural resources management; Rodenticide use including 
federal and California environmental compliance regulations; h. Organizing meetings and preparing 
meeting agendas, minutes, presentations, and other materials.  

Marin Municipal Water District Vegetation Management Plan and EIR 

 

Panorama is preparing an EIR for MMWD’s vegetation management 
program. The EIR addresses all vegetation management activities on 
over 22,000 acres of watershed lands managed by MMWD. The Mt. 
Tamalpais Watershed part of the UNESCO Golden Gate Biosphere 
Reserve. The initial plan and Administrative Draft EIR included the 
selective use of herbicides, which was highly controversial. Over 700 
comments were received during the NOP scoping period. Panorama 
organized, cataloged and prepared a scoping report on these 
comments. Panorama also worked closely with Dr. Susan Kegley of 
Pesticide Research Institute, who prepared an exhaustive and detailed 
Herbicide Risk Assessment for risks to both human and animal health.  

Highlighted Experience: Environmental review for natural resource management; Non-target species risk 
assessment and analysis from pesticides; Organization and categorization of hundreds of public 
comments 
Experience with Solicitation Elements: c. Natural resources management; h. Organizing meetings and 
preparing meeting agendas, minutes, presentations, and other materials; and i. Working in a diverse 
group with individuals from multiple federal, state, and private organizations. 
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Water Emergency Transit Agency Central Bay Operations and Maintenance 
Facility 

 

Proposed Project Manager and key team member, Jeff Thomas, 
managed the project permitting process for the Water Emergency 
Transit Agency (WETA) Central Bay Operations and Maintenance 
Facility on Alameda Island. He led the preparation of applications to 
and consultations with the U.S. Army Corps of Engineers under CWA 
Section 404 and Section 10 of the Rivers & Harbors Act, the San 
Francisco RWQCB under CWA Section 401, BCDC, both NMFS and 
USFWS under the Federal ESA, and the NMFS under the Marine Mammal 
Protection Act. Key issues included negotiating acceptable mitigation 
for loss of least tern open water forage with the USFWS and addressing 
the potential for impacts to marine mammals.  

Highlighted Experience: Broad and extensive permitting experience in on-shore and marine 
environments 
Experience with Solicitation Elements: c. Natural resources management; f. Other environmental 
compliance requirements including preparation of environmental compliance permit applications; i. 
Working in a diverse group with individuals from multiple federal, state, and private organizations.   

Calpine Fourmile Hill Geothermal Project EIR/EIS

 

Panorama prepared the EIR/EIS for a complex geothermal 
development project and transmission line in California. The project 
involved three federal agencies and one state lead agency 
overseeing the EIS/EIR. Laurie Hietter successfully coordinated a 13-
member interdisciplinary team with representatives from BLM, two 
district Forest Supervisor’s offices, two forest ranger districts, Bonneville 
Power, and the County APCD. Panorama organized regular inter-
disciplinary team meetings, defined agendas, and facilitated decision-
making while leading preparation of the EIS/EIR and technical studies. 
Panorama identified nine alternative transmission line routes to address 
concerns of multiple parties and multiple issues. The project also 
included a substantial environmental justice component to address 
tribal resources and concerns.  

Highlighted Experience: Department of Interior requirements; Complex, multi-agency coordination; 
Definition and evaluation of several alternatives; NEPA process 
Experience with Solicitation Elements: a. The laws and policies governing the Department of the Interior 
and Service including the National Wildlife Refuge System; c. Natural resources management; g. 
Maintenance and compilation of a NEPA administrative record; i. Working in a diverse group with 
individuals from multiple federal, state, and private organizations; j. Environmental justice. 

Antipodes Island Mouse Eradication Project (IC)

 

Thousands of sea birds nest on the main Antipodes Island and marine 
mammals fill the shores and surrounding waters. Invasive mice were 
accidentally introduced to Antipodes Island in the 19th century, 
possibly by shipwrecks. High densities of invasive mice are destroying 
the natural ecosystem cycle on Antipodes Island, predominantly by 
eating invertebrates, vegetation, and possibly bird eggs and chicks. 
Island Conservation is part of a team that evaluated and is helping to 
execute a mouse eradication program, which will include the use of 
rodent bait containing brodifacoum that will be spread by helicopter 
across the island.  

Highlighted Experience: Rodent eradication from islands 
Experience with Solicitation Elements: b. Offshore island ecosystems; d. Rodent eradication from islands; 
i. Working in a diverse group with individuals from multiple federal, state, and private organizations.  
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